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TASK QUANTITY UNIT UNIT COST COST
1.0 THEA FOSS AND WHEELER-OSGOOD WATERWAY DREDGING (EXCLUDING RA 23 AND RA 24)

1.1 Pre-Construction and Site Preparation

1.1.1 Contractor Submittals (Remedial Action Work Plan elements) 1                    LS 75,000$               75,000$                     
1.1.2 Mobilization/Demobilization (1) 1                    EA 650,000$             650,000$                   
1.1.3 Site Preparation

Construct Temporary Staging Facilities 1                    LS 100,000$             100,000$                   
1.2 Dredging (2)

1.2.1 Channel Dredging 427,120         CY 5.75$                   2,456,000$                
1.2.2 Slope Dredging 85,480           CY 6.25$                   534,300$                   

1.3 Disposal Handling and Disposal Fees 512,600         CY 30$                      15,378,000$              
(for Upland Disposal Options only)

2.0 THEA FOSS AND WHEELER-OSGOOD WATERWAY CAPPING (EXCLUDING RAs 23 AND 24)
2.1 - RA 1 through RA 22 Capping - Channel Areas

Purchase, Transport, and Place Channel Capping Materials 
Sand 134,408         TON 12.30$                 1,653,300$                

2.2 - RA 1 through RA 22 Capping - Slope Areas
Purchase, Transport, and Place Slope Capping Materials 

Filter Material - Sand/Gravel 32,996           TON 13.00$                 429,000$                   
Quarry Spalls 3,793             TON 18.00$                 68,300$                     
Light Riprap 33,095           TON 26$                      860,500$                   
Habitat Mix 4,897             TON 13.00$                 63,700$                     

3.0 REMEDIAL ACTION FOR RA 23 AND RA 24 Work to be Performed by Others under a Separate Contract
4.0 ST. PAUL WATERWAY CONSTRUCTION

4.1 Pre-Construction and Site Preparation
4.1.1 Mobilization/Demobilization (1) LS -$                     -$                           
4.1.2 Site Preparation

Construct Temporary Staging Facilities 1                    LS 100,000$             100,000$                   
Remove and Dispose of Timber Piles 50                  EA 200$                    10,000$                     
Demolition of Existing Buildings, Foundations, and Utilities 1                    LS 190,000$             190,000$                   
Construct New Log Transfer Road 1                    LS 491,000$             491,000$                   
Construction Sediment Transloading Facility 1                    LS 2,000,000$          2,000,000$                

5.0 SLOPE PROTECTION AND HABITAT MITIGATION CONSTRUCTION IN ST. PAUL AND MIDDLE WATERWAYS
5.1 Slope Protection and Habitat Components 

5.1.1 Mobilization/Demobilization (1) -                 LS -$                     -$                               
5.1.2 Pre-Construction and Site Preparation 

Remove and Dispose of Piles 800                EA 200$                    160,000$                   
5.1.3 Slope Protection and Habitat Enhancement 1                    LS 120,000$             120,000$                   

6.0 RELATED CONSTRUCTION IN THE THEA FOSS/WHEELER-OSGOOD WATERWAYS
6.1 Remove and Replace Marinas

6.1.1 Construct Temporary Marina Facility 50                  Slip 6,000$                 300,000$                   
6.1.2 Remove and Replace Marinas 200                Slip 1,000$                 200,000$                   
6.1.3 Replace Floats (4) 1,000             SF 45$                      45,000$                     

6.2 Remove and Dispose of Debris 1                    LS 50,000$               50,000$                     
6.3 Remove and Replace Piling 50                  EA 2,500$                 125,000$                   
6.4 Remove and Replace Outfalls 10                  EA 10,000$               100,000$                   
6.5 Miscellaneous Demolition and Slope Work 1                    EA 200,000$             200,000$                   
6.6 Sheet Pile Bulkheads in Thea Foss Waterway 300                LF 1,675$                 502,500$                   

SUBTOTAL 26,861,600$              
7.0 INDIRECT COSTS

7.1 Contractor Overhead and Profit (22) -                 PERC -$                     -$                           
7.2 Construction Monitoring

7.2.1 Construction Management and Observation (11) 95                  WKLY 23,120$               2,196,400$                
7.2.2 Bathymetric Surveys

Pre-Dredge/Cap Waterway 1                    EA 30,000$               30,000$                     
Progress Waterway (12) 4                    EA 16,000$               64,000$                     
Post-Dredge/Cap Waterway 1                    EA 30,000$               30,000$                     
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TASK QUANTITY UNIT UNIT COST COST
7.2.3 Water Quality Monitoring

Baseline 1                    EA 25,000$               25,000$                     
Intensive (14) 30                  EA 6,200$                 186,000$                   
Routine (15) 50                  WKLY 14,000$               700,000$                   
Limited (16) 30                  WKLY 2,500$                 75,000$                     

7.2.4 Verification Sampling and Analysis during Construction
Post-Dredge and Cap for RA 1 through RA 22 (17) 1                    LS 89,000$               89,000$                     

7.2.5 Settlement Monitoring
Thea Foss Structures 1                    LS 61,500$               61,500$                     

SUBTOTAL 30,318,500$              

8.0 CONSTRUCTION CONTINGENCY (26) 10% PERC SUBTOTAL 3,031,850$                

TOTAL CONSTRUCTION COST 33,350,350$              

9.0 ADDITIONAL PROJECT COMPONENTS
9.1 Design Engineering (29) LS -$                     -$                           
9.2 Long-Term Monitoring

9.2.1  Thea Foss Waterway Monitoring (30) 1 LS 563,586$             563,600$                   
9.2.2  Habitat Monitoring (10) 1 LS TBD TBD

9.3  Habitat Mitigation 1 LS TBD TBD

TOTAL ESTIMATED COST (2002 dollars): 33,914,000$             

NOTES:  See Table 10-1 for clarification
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